
2018 and Beyond – Forecasted Acquisition Strategy- 
Jacksonville District – Updated 09 Feb 2018 
 
DISCLAIMER: The forecast data is for planning purposes, does not represent a pre-
solicitation synopsis, does not constitute an invitation for bid or request for proposal, and 
is not a commitment by the government to purchase the desired products and services.   
This forecast is based on the best information available and is not intended to be all-
inclusive. The information provided in this forecast is subject to modification and is in no 
way binding on the Government. These requirements may or may not be executed and 
are contingent upon funding, real estate, permits, etc.   
 
Dates provided are approximate only; therefore you must monitor Federal Business 
Opportunities(FedBizOpps) www.fbo.gov  to see if and when these requirements are 
announced.  You can monitor Jacksonville District requirements by searching on 
“W912EP” in FBO.  
 
All acquisition strategy noted is subject to change based on market research and as the 
requirements are further definitized.  Disclosure of magnitude is subject to change 
without notice.  
 
DEFINITIONS  
 
AESVCS     Architect Engineer Services  
BEST Basewide Environmental Support Type        

Services   
CONSTSVCS       Construction Services  
FFP Firm Fixed Price 
IDIQ Indefinite Delivery Indefinite Quantity  
IDT Indefinite Type 
IFB Invitation for Bid 
LPTA Lowest Price Technical Acceptable 
MATOC Multiple Award Task Order Contract 
OTHERCONSVC Other Contractual services (usually      

professional services type) 
RFP Request for Proposal 
 
SATOC Single Award Task Order Contract 
SBSA Small Business Set-Aside 
TBD       To Be Determined 
UNR Unrestricted 
VA Veteran’s Administration 
 
 
Any questions concerning this 2018 Forecast contact (904) 232-1150 or 904-232-1745.     

http://www.fbo.gov/
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2018
Guajataca Dam Sluice Gate 
Replacement           
(furnish&install)

Isabela Puerto 
Rico 2nd QTR 2018 CIVIL CONST  

237990
$1,000,000 - 
$5,000,000

TBD Based on 
market research RFP LPTA

2018

Cano Martin Pena -Contract 
1, Staging Area Ciudad 
Deportiva Roberto Clemente 
(CDRC)   includes bulkhead, 
boat ramp, clearing & 
grubbing

Puerto Rico 1-Jun-2018 CIVIL CONST  
237990

$1,000,000 - 
$5,000,000

TBD Based on 
market research TBD

2018 Jax Harbor Deepening  
Contract B

Duval 
County,FL 01 Apr 2018 DREDGING      

237990
$180,000,000 -
$225,000,000 UNRESTRICTED RFP

2019 Jax Harbor Deepening  
Contract C

Duval 
County,FL 1st QTR  2019 DREDGING      

237990
$200,000,000 - 
$275,000,000 UNRESTRICTED RFP

2020 Jax Harbor Deepening  
Contract D

Duval 
County,FL 1st QTR  2020 DREDGING      

237990
$100,000,000 - 

$150,000,00 UNRESTRICTED RFP

2018 Fort Pierce Beach FL Shore 
Protection

St. Lucie, 
County 01 Nov 2017 DREDGING      

237990
$5,000,000-
$10,000,000 UNRESTRICTED Group IV Dredging MATOC

2018
Tampa Harbor Big Bend 
Deepening - Construction 
Dredging

Tampa, FL 15 Feb 2018 DREDGING      
237990

$45,000,000 - 
$65,000,000 UNRESTRICTED RFP

2018
Brevard County - North & 
South Reach Shore 
Protection

Brevard 
County, FL 1st QTR 2018 DREDGING      

237990
$10,000,000 - 
$25,000,000 UNRESTRICTED Group IV Dredging MATOC Solicitation Closed

2018 Horeshoe Cove O&M 
Dredging

Manatee 
County, FL 1st QTR 2018 DREDGING      

237990
$1,000,000 - 
$5,000,000 SBSA IFB Postponed indefinitely

2018 Ponce de Leon Inlet/IWW 
Volusia O&M Dredging

Ponce de Leon 
Inlet/Volusia 
County, FL

01 Dec 2017 DREDGING      
237990

$5,000,000-
$10,000,000 SBSA IFB

2018 Construction of DMMA - 023 Martin County,  
FL 01 Jun 2018 CIVIL CONST  

237990
$5,000,000-
$10,000,000 SB Program TBD RFP  

FY2018 and Beyond

WATER RESOURCES - FLOOD PROTECTION, COASTAL, AND  NAVIGATION
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2018 Jax Harbor O&M 
Maintenance Dredging

Duval 
County,FL 01 Feb 2018 DREDGING      

237990
$1,000,000 - 
$5,000,000 UNRESTRICTED IFB

2018 AIWW Sawpit - Maintenance 
Dredging

Nassau County, 
Fl 01 Jul 2018 DREDGING      

237990
$1,000,000 - 
$5,000,000 SBSA IFB

2018 Tampa Harbor O&M Entrance 
Channel Dredging

Tampa Harbor, 
FL 3rd QTR 2018 DREDGING      

237990
$5,000,000 - 
$10,000,000 UNRESTRICTED IFB

2018 Jetty Repair Ponce de Leon Volusia County, 
FL 01 Mar 2018 CIVIL CONST  

237990
$1,000,000 - 
$5,000,000 TBD   TBD Postponed indefinitely 

2018
Water Control Structure 
(Culvert replacement) HHD 
HP-1

Glades County,  
FL

01 Mar 2018 CIVIL CONST  
237990

$10,000,000 - 
$25,000,000 TBD   RFP

2018 Herbert Hoover Dike Dam 26 
Mile Cutoff Wall MATOC

Palm 
Beach/Glades/
Hendry County, 

FL

4th QTR 2018 CIVIL CONST  
237990

 $250,000,000 - 
$500,000,000 UNRESTRICTED RFP - To be awarded in 2019 MATOC

2019
Water Control Structure 
(Culvert replacement) HHD 
HP-5

Glades County,  
FL

1st QTR 2019 CIVIL CONST  
237990

$10,000,000 - 
$25,000,000 TBD   RFP

2018 O&M Maintenance Dredging 
MATOC

South Atlantic 
Division 2nd QTR 2018 DREDGING      

237990 45,000,000 SBSA RFP Dredging MATOC NTE 
$45million

2018 O&M Maintenance Dredging 
MATOC

South Atlantic 
Division 2nd QTR 2018 DREDGING      

237990 450,000,000 UNRESTRICTED RFP Dredging MATOC NTE 
$450million

2018

USCG Station Fort 
Lauderdale PROVISIONAL  
Relocation Housing & 
Operations 

Broward 
County, FL 3nd QTR 2018 TBD Based on 

Market Research RFP Best Value  Contingent on Receiving 
Funds

2018

USCG Station Fort 
Lauderdale Reconfiguration &  
of Housing & Operations - 
Furnish(lease) & Install 

Broward 
County, FL 2nd QTR 2018

Commercial & 
Building Const     

236220

$30,000,000 - 
$50,000,000

TBD Based on 
Market Research RFP Best Value  Contingent on Receiving 

Funds

2018

St. Augustine Inlet North 
Groin Sand 
Tightening/Rehabilitation up to 
500 ft

St. John 
County, FL 4th QTR 2018 CIVIL CONST  

237990
$1,000,000 - 
$5,000,000

SB Program TBD 
Based on Market 

Research
TBD Will be awarded in FY2019

WATER RESOURCES - FLOOD PROTECTION, COASTAL, AND  NAVIGATION
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2018

Biscayne Bay Coastal 
Wetlands Phase I Project, L-
31 Flow-way Pump Station 
S709 and Culverts S-706 A, 
B, C, and S-708 (CNT 4)

Miami-Dade 
County, FL 4th QTR 2018 CIVIL CONST  

237990
$5,000,000 - 
$10,000,000

TBD - Based on 
market research RFP Highly Contingent on 

Receiving Funds

2018 NRCS ROL Ranch 2500 Acre 
Westland Restoration Project

Martin County, 
FL 1-May-2018 CIVIL CONST  

237990
$1,000,000 - 
$5,000,000 WOSB RFP

2018 NRCS Hell Cat Bay 900 
Westland Restoration Project

Putnam County, 
FL 1-Mar-2018 CIVIL CONST  

237990
$1,000,000 - 
$5,000,000 TBD RFP

ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT  

2018 Topographic/ Hydrographic 
Surveying 

Commonwealth 
of Puerto Rico 

and Antilles
1st QTR 2018 AE SERVICES      

541370 HUBZone/SBSA Brooks Act

New IDT Contract Base w/4 
options.  $5mil MAX                 
Up to 3 contracts to be 
awarded   

2018 Topographic/ Hydrographic 
Surveying FL 2nd QTR 2018 AE SERVICES      

541370
SDVOSB/WOSB/ 
Small Business Brooks Act

New IDT Contract Base w/4 
options.  Up to $5mil MAX                 
Up to 5 contracts to be 
awarded   

2018 Hydrological Testing & 
Monitoring FL 1st QTR 2018 AE SERVICES      

541330

TBD based on 
market research  
Sources Sought 
closes 17 Nov 

Brooks Act
New IDT Contract Base 
w/4options  Two contracts 
MAX Value $5mil each

ECOSYSTEM RESTORATION - SOUTH FLORIDA ECOSYSTEM RESTORATION(SFEER), FOUNDATION PROJECTS 
(KISSIMMEE RIVER RESORATION, MODIFIED WATER DELIVERIES PROJECTS)

MILITARY-IIS
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PROFESSIONAL SERVICES  

2018
Quality Assurance Services 
for Various SAJ Civil Works 
Construction Projects

FL 2nd Quarter 541330        SATOC WOSB RFP EST Total SATOC Value 
$14million

2018

Quality Assurance Services 
for Various SAJ Civil Works 
Construction Projects in 
Puerto Rico

Puerto Rico 2nd Quarter 541330 SATOC TBD based on 
market research RFP EST Total SATOC Value 

$25million

2018

Quality Assurance Services to 
support Herbert Hoover 
Dike(HHD) Program 
specifically

FL 2nd Quarter 541330 SATOC TBD based on 
market research RFP Estimated Value TBD

Awarded REAT - Environmental 
Remediation Services

South Atlantic 
Division

Awarded 13 Jul 
2016

SERVICES  
562910

MATOC NTE 
$188mil SBSA

Awarded REAT - Environmental 
Remediation Services

South Atlantic 
Division

Awarded 21 Oct 
2016

SERVICES  
562910

MATOC NTE 
$50mil HUBZone

W912EP-17-D-0001 - G & RK Consulting Associates, LLC;  
W912EP-17-D-0002 - Energy And Environment, LLC; W912EP-
17-D-0003 - FPM Remediations;                              W912EP-17-
D-0004 - Trihydro Corporation

 W912EP-16-D-0005 Aerostar SES LLC;                       
W912EP-16-D-0006 3E-QRISBJV, LLC;                     W912EP-
16-D-0007 Bay West LLC;                                       W912EP-16-
D-0008 BHATE ZAPATA;                                   W912EP-16-D-
0009 Tepa EC LLC

REAT= Regional Environmental Acquisition Tools (REAT)  
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